



CITY OF LODI

COUNCIL COMMUNICATION

AGENDA TITLE: Adopt a Resolution Awarding the Contract for Eastside Lighting Project, Phase 3, to Clayborn Contracting Group (\$199,860); and Appropriate \$220,000 for the Project

MEETING DATE: February 7, 2001

PREPARED BY: Public Works Director

RECOMMENDED ACTION: That the City Council adopt a resolution awarding the contract for the above project to Clayborn Contracting Group, of Auburn, in the amount of \$199,855.00 and appropriate funds in accordance with the recommendation shown below.

BACKGROUND INFORMATION: This project will install 30 steel street light standards with 100 watt luminaires and 19 concrete street light standards with 70 watt Holophane fixtures. The concrete standards are generally being used on streets with a parking strip and street trees. Streets included in this project are: Cherry Street (between Central Avenue and Garfield Street and between Stockton Street and Washington Street), Harold Street (between Central Avenue and Garfield Street), Eden Street (between Washington Street and Garfield Street), Flora Street (between Washington Street and Central Avenue), Redwood Street (between Stockton Street and Washington Street), and Maple Street (from Stockton Street to 250 feet east of Garfield Street).

Plans and specifications for this project were approved on November 1, 2000. The apparent low bidder was Northern California Electric, but staff is recommending that Council reject their bid as being non-responsive. The specifications for this project required that the contractor submit a "Receipt of Addendum" form with the bid proposal. Northern California Electric did not include this form with their proposal. The City received the following six bids for this project:

| Bidder | Location | Bid |
|---|------------|--------------|
| Engineer's Estimate | | \$145,940.00 |
| Clayborn Contracting Group | Auburn | \$199,855.00 |
| Pacific Excavation | Elk Grove | \$200,925.75 |
| Richard A. Heaps | Sacramento | \$216,490.00 |
| Collins Electric | Stockton | \$217,790.00 |
| Steiny & Company | Vallejo | \$274,862.55 |
| *Northern California Electric (* Non-responsive bid) | Manteca | \$160,660.20 |

Community Development Block Grant (CDBG) funds will be appropriated to pay for \$139,600 of this project and staff is requesting that \$80,400 of the Electric Utility Street Light Completion Fund be appropriated to pay for the balance of the work.

APPROVED: _____


H. Dixon Flynn -- City Manager

Adopt a Resolution Awarding Contract for Eastside Lighting Project, Phase 3 to Clayborn Contracting Group (\$199,860); and Appropriate \$220,000 for the Project
February 7, 2001
Page 2

FUNDING: Requested Appropriation:

| | |
|---|------------------|
| 1995/96 CDBG Fund | \$ 34,600 |
| 1996/97 CDBG Fund | \$ 50,000 |
| 1997/98 CDBG Fund | \$ 55,000 |
| Electric Utility Street Light Completion Fund | <u>\$ 80,400</u> |
| Project Estimate: | \$220,000 |

Bid Opening Date: January 10, 2001
Funding Available:


Finance Director


Richard C. Prima, Jr.
Public Works Director


Alan Vallow
Electric Utility Director

Prepared by Wes Fujitani, Senior Civil Engineer
RCP/WF/pmf

cc: City Attorney
Purchasing Officer
George Bradley, Street Superintendent
Alan Vallow, Electric Utility Director
Joseph Wood, Community Improvement Manager
Carrie Anderson, Community Development Block Grant Coordinator

RESOLUTION NO. 2001-26

A RESOLUTION OF THE LODI CITY COUNCIL
REJECTING NON-RESPONSIVE BID AND AWARDING
THE CONTRACT FOR EASTSIDE LIGHTING
PROJECT, PHASE 3

=====

WHEREAS, in answer to notice duly published in accordance with law and the order of this City Council, sealed bids were received and publicly opened on January 10, 2001 at 11:00 a.m. for the Contract for Eastside Lighting Project, Phase 3, described in the specifications therefore approved by the City Council on November 1, 2000; and

WHEREAS, said bids have been compared, checked, and tabulated and a report thereof filed with the City Manager as follows:

| <u>Bidder</u> | <u>Bid Amount</u> |
|--|----------------------------|
| <u>Engineer's Estimate</u> | <u>\$145,940.00</u> |
| Clayborn Contracting Group, Auburn | \$199,855.00 |
| Pacific Excavation, Elk Grove | \$200,925.75 |
| Richard A. Heaps, Sacramento | \$216,490.00 |
| Collins Electric, Stockton | \$217,790.00 |
| Steiny & Company, Vallejo | \$274,862.55 |
| *Northern California Electric, Manteca | \$160,660.20 |

Note: Northern California Electric of Manteca is considered a Non-Responsive Bid due to the fact that they failed to submit a "Receipt of Addendum" form.

WHEREAS, the staff recommends rejection of the Non-Responsive Bid from Northern California Electric, and further recommends award of the Contract for Eastside Lighting Project, Phase 3, be made to the lowest responsible bidder, Clayborn Contracting Group, of Auburn, CA.

NOW, THEREFORE, BE IT RESOLVED, that the Lodi City Council hereby rejects the Non-Responsive Bid from Northern California Electric, and hereby awards the Contract for the Eastside Lighting Project, Phase 3, to, Clayborn Contracting Group, of Auburn CA, the lowest responsible bidder, in the amount of \$199,855.00; and

BE IT FURTHER RESOLVED, that funds in the amount of \$220,000.00 be appropriated from the following funds for this project:

| | |
|---|--------------|
| 1995/96 CDBG Fund | \$ 34,600.00 |
| 1996/97 CDBG Fund | \$ 50,000.00 |
| 1997/98 CDBG Fund | \$ 55,000.00 |
| Electric Utility Street Light Completion Fund | \$ 80,400.00 |

Dated: February 7, 2001

=====


I hereby certify that Resolution No. 2001-26 was passed and adopted by the City Council of the City of Lodi in a regular meeting held February 7, 2001, by the following vote:

AYES: COUNCIL MEMBERS – Hitchcock, Howard, Land and Pennino

NOES: COUNCIL MEMBERS – None

ABSENT: COUNCIL MEMBERS – Mayor Nakanishi

ABSTAIN: COUNCIL MEMBERS – None



SUSAN J. BLACKSTON
City Clerk