



CITY OF LODI

PUBLIC WORKS DEPARTMENT


COUNCIL COMMUNICATION

		Project Data	
TO:	City Council	Originally Budgeted:	1990-91
		Budgeted Fund:	Contingent Fund
FROM:	City Manager	Current Appropriation:	\$11,000
		Total Project Estimate:	911,000
		Bid Opening Date:	1/11/91
MEETING DATE:	December 19, 1990		
AGENDA TITLE:	Plans and Advertisement for Bids for 217 West Elm Street Remodel		

RECOMMENDED ACTION: That the City Council approve **the** plans for a remodel of 217 West Elm Street and authorize advertising for bids to be received Friday, January 11, 1991.

BACKGROUND INFORMATION: Funds to remodel 217 West Elm Street and the Public Safety Building in order to relieve crowded working conditions for both the Fire Prevention Bureau and the Police Department were approved through a special allocation by the City Council on November 10, 1990.


The work that will be performed by an outside general construction contractor needs to be bid at this time, and will include primarily upgrading of electrical service and lighting, painting, plumbing, and some carpentry work to meet Uniform Building Code requirements.


Jack L. Ronsko
Public Works Director

JLR/DC/mt

cc: Purchasing Officer
Fire Chief
Fire Marshal
Police Chief
Building and Equipment Maintenance Superintendent

APPROVED:


THOMAS A. PETERSON, City Manager

FILE NO.