

COUNCIL COMMUNICATION

TO: THE CITY COUNCIL
FROM: THE CITY MANAGER'S OFFICE

DATE
July 9, 1986

NO.

SUBJECT: LODI GRAPE BOWL SEAT REPLACEMENT

PREPARED BY: City Manager

RECOMMENDED ACTION: That the City Council Award the bid for the replacement of certain seats in the Lodi Grape Bowl to the lowest responsible bidder.

BACKGROUND INFORMATION: At its regular adjourned meeting of June 25, 1986, the City Council authorized the advertisement for bids for the replacement of certain seats in the Lodi Grape Bowl. Bids are scheduled to be opened Wednesday, July 16, 1986 and a recommendation will be presented to the City Council at that evening's meeting.

Respectfully submitted,




Thomas A. Peterson
City Manager

TAP/br

LODI GRAPE BOWL SEAT REPLACEMENT

Tabulation of Bids received July 16, 1986

| | <u>Stadiums Unlimited</u> | <u>Wickum Construction</u> | <u>Herk Edwards</u> | <u>Diede Construction</u> | <u>H. Max Lee Construction</u> | <u>Hughes Construction</u> |
|---------------------------|---|--------------------------------|-------------------------|-------------------------------|------------------------------------|--|
| ** Schedule A Base Bid | \$28,547.60 | \$36,986.75 | \$52,143.95 | \$53,515.34 | \$54,792.00 | \$ 63,241.50 |
| Schedule B | 8,755.95 | 7,431.75 | 9,560.10 | 7,522.86 | 11,776.50 | 18,624.58 |
| Schedule C | 8,534.52 | 7,112.25 | 9,190.90 | 7,283.68 | 11,315.00 | 17,908.69 |
| Schedule D | 5,021.64 | 4,281.75 | 5,469.20 | 1,429.69 | 6,990.50 | 10,289.85 |
| | <u>\$50,859.71*</u> | <u>\$55,812.50</u> | <u>\$76,364.15</u> | <u>\$72,751.57</u> | <u>\$84,874.00</u> | <u>\$110,064.62</u> |
| Schedule A Base Bid | Remove and Replace Seats in Sections A, I & J Remove Seats and Supports in Sections K, L & N | | | | **\$28,547.60 | Schedule A bid base |
| Schedule B | Replace seats in Section K | | | | 1,038.90 | Sales tax on materials |
| Schedule C | Replace seats in Section L | | | | \$29,586.50 | Bid award |
| Schedule D | Replace Seats in Section N | | | | *\$50,859.71 | |
| | | | | | 2,234.10 | Sales tax on materials |
| | | | | | <u>\$53,093.81</u> | per Stadiums Unlimited, Jim Beckman |
| | | * plus sales tax: | \$ 3,051.58 | (max. @ 6% of total) | | |
| | | Contract Total: | \$53,911.29 | | | |
| | | Engineering to date: | \$ 500.00 | | | |
| | | Construction Eng.: | \$ 1,000.00 | | | |
| | | Contingencies: | \$ 2,588.71 | (5%+) | | |
| | | | <u>\$58,000.00</u> | | | |
| | | Budgeted | \$58,000.00 | | | |



RESOLUTION NO.86-105

AWARD - BID FOR LODI GRAPE BOWL SEAT REPLACEMENT

WHEREAS, in answer to notice duly published in accordance with law and the order of this City Council, sealed bids were received and publicly opened by the City Clerk of this City on July 16, 1986 at 11:00 a.m. for the contract for Lodi grape bowl seat replacement, described in the specifications therefor approved by the City Council June 25, 1986; and

WHEREAS, said bids have been compared, checked, and tabulated and a report thereof filed with the City Manager as shown on Exhibit A attached hereto.

WHEREAS, the City Manager recommends that award for the contract for Lodi grape bowl seat replacement be made to the low bidder, Stadiums Unlimited.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Lodi that award of contract for Lodi grape bowl seat replacement be and the same is hereby made to Stadiums, Unlimited, the low bidder, in the amount of \$29,586.50.


Dated: July 16, 1986

I hereby certify that Resolution No. 86-105 was passed and adopted by the City Council of the City of Lodi in a regular meeting held July 16, 1986 by the following vote:

Ayes: Council Members - Olson, Hinchman,
Snider, Pinkerton,
and Reid (Mayor)

Noes: Council Members - None

Absent: Council Members - None


Alice M. Reimche
City Clerk

LODI GRAPE BOWL SEAT REPLACEMENT

Tabulation of Bids received July 16, 1986

| | <u>Stadiums Unlimited</u> | <u>Wickum Construction</u> | <u>Herk Edwards</u> | <u>Diede Construction</u> | <u>H. Max Lee Construction</u> | <u>Hughes Construction</u> |
|---------------------------|-------------------------------|--------------------------------|-------------------------|-------------------------------|------------------------------------|--------------------------------|
| ** Schedule A Base Bid | \$28,547.60 | \$36,986.75 | \$52,143.95 | \$53,515.34 | \$54,792.00 | \$ 63,241.50 |
| Schedule B | 8,755.95 | 7,431.75 | 9,560.10 | 7,522.86 | 11,775.50 | 18,624.58 |
| Schedule C | 8,534.52 | 7,112.25 | 9,190.90 | 7,283.68 | 11,315.00 | 17,908.69 |
| Schedule D | 5,021.64 | 4,281.75 | 5,469.20 | 4,429.69 | 6,990.50 | 10,289.85 |
| | <u>\$50,859.71*</u> | <u>\$55,812.50</u> | <u>\$76,364.15</u> | <u>\$72,751.57</u> | <u>\$84,874.00</u> | <u>\$110,064.62</u> |

Schedule A
Base Bid Remove and Replace Seats in Sections A, I & J
Remove Seats and Supports in Sections K, L & N

**\$28,547.60 Schedule A bid base
1,038.90 Sales tax on materials
\$29,586.50 Bid award

Schedule B Replace seats in Section K

*\$50,859.71

Schedule C Replace seats in Section L

2,234.10 Sales tax on materials

Schedule D Replace Seats in Section N

\$53,093.81 per Stadiums Unlimited,
Jim Beckman

* plus sales tax: \$ 3,051.58 (max. @ 6% of total)
Contract Total: \$53,911.29
Engineering to date: \$ 500.00
Construction Eng.: \$ 1,000.00
Contingencies: \$ 2,588.71 (5%+)

\$58,000.00

Budgeted

\$58,000.00

