RESOLUTION NO. 4017

AWARD - CAPACITORS FOR KILLELEA SUBSTATION

WHEREAS, in answer to notice duly published in accordance with law and the order of this City Council, sealed bids were received and publicly opened by the City Clerk of this City on December 2, 1974 at 11:00 a.m. for Capacitors for the Killelea Substation as described in the specifications therefor approved by the City Council on November 6, 1974; and

WHEREAS, said bids have been compared, checked and tabulated and a report thereof filed with the City Manager as attached hereto and designated Attachment "A";

WHEREAS, the City Manager recommends that award be made on aesthetic design, Alternate No. 2 to the low bidder Consolidated Electrical Distributors;

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Lodi that award of contract for the furnishing of capacitors for the Killelea Substation be and the same is hereby made to Consolidated Electrical Distributors for Alternate No. 2 for a total amount of \$13, 936. 88.

Dated: December 11, 1974

I hereby certify that Resolution No. 4017 was passed and adopted by the City Council of the City of Lodi in an adjourned regular meeting held December 11, 1974 by the following vote:

Ayes: Councilmen - Ehrhardt, Hughes, Katnich, Schaffer, and Pinkerton

Noes: Councilmen - None

Absent: Councilmen - None 10111

ALICE M. REIMCHE

City Clerk

PROPOSALS RECEIVED FOR CAPACITORS

UD-E74-6

Consolidated Elec. Dist. (McGraw-Edison)	Alt. No. 1 Open-Rack _Design	Alt. No. 2 Aesthetic Design	Alt, No. 2A Aesthetic Design	Delivery	Escal.	Adder <u>All-Film</u>	Remarks
	\$13,536.20	\$13,936.88	\$15,227.96	20 weeks	BLS	\$287	
Westinghouse Electric	18,116.70	17,640.00	•	30 weeks	BLS	Not offered	No switch ', for Alt. No.2.
Graybar Electric Co. (General Electric)	14,435.08	16,203.16		20-25 wks.	BLS	Not offered	
General Electric Supply	14,454.16	16,234.96		20–25 wks.	BLS	Not offered	
Sangamo Electric	18,437.64	19,641.80		22-24 wks.	Not Over 10%	Not offered	Add shipping \$602 or \$718
Western Power Producte		20,722.00		30 weeks	None	Not offered	Does not include ground switch-? Pad-mounted design.