

RESOLUTION NO. 82-62

AWARD - LOCKEFORD STREET IMPROVEMENTS, HAM LANE
TO CALIFORNIA STREET

WHEREAS, in answer to notice duly published in accordance with law and the order of this City Council, sealed bids were received and publicly opened by the City Clerk of this City on June 30, 1982 at 11:00 a.m. for the contract for Lockeford Street Improvements, Ham Lane to California Street as described in the specifications therefor approved by the City Council June 16, 1982; and

WHEREAS, said bids have been compared, checked, and tabulated and a report thereof filed with the City Manager as follows:

<u>BIDDER</u>	<u>BID, BASE BID & ALTERNATE</u>	
	<u>A</u>	<u>B</u>
Claude C. Wood Co., Inc.	\$208,019	\$211,519
Granite Construction Co.	\$216,130	\$210,971
Teichert Construction Co.	\$234,446	\$233,218

WHEREAS, the City Manager recommends that award be made to the low bidder, Claude C. Wood Company, Inc.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Lodi that award of contract for Lockeford Street Improvements, Ham Lane to California Street be and the same is hereby made to Claude C. Wood Company, Inc. the low bidder, in the amount of \$208,019.00.


Dated: July 7, 1982

I hereby certify that Resolution No. 82-62 was passed and adopted by the City Council of the City of Lodi in a regular meeting held July 7, 1982 by the following vote:

Ayes: Council Members - Snider, Olson, Pinkerton,
Murphy and Reid

Noes: Council Members - None

Absent: Council Members - None


ALICE M. REIMCHE
City Clerk

LOCKEFORD STREET IMPROVEMENTS
Ham Lane to California Street

Tabulation of bids received June 30, 1982

BASE BID

ITEM NO.	APPROXIMATE QUANTITY	DESCRIPTION	ENGINEER'S ESTIMATE	
			UNIT PRICE	TOTAL PRICE
1.	LS	Clearing and Grubbing	\$ LS	\$ 20,271.00
2.	100,840 SF	Compact Original Ground	0.10	10,084.00
3.	12,100 SF	Concrete Subgrade Compaction	0.25	3,025.00
4.	2,300 LF	Residential Curb and Gutter	8.50	19,550.00
5.	240 LF	Commercial Gutter	9.00	2,160.00
6.	5,400 SF	Sidewalk, Residential Drive and Wheelchair Ramp	2.00	10,800.00
7.	1,180 SF	Commercial Driveway	2.50	2,950.00
8.	265 LF	12-inch Storm Drain	30.00	7,950.00
9.	7 EA	Side Inlet Catch Basin	450.00	3,150.00
10.	19 EA	Adjust Water Valve Frames and Covers	200.00	3,800.00
11.	18 EA	Adjust Manhole Frames and Covers	400.00	7,200.00
12.	LS	Traffic Signal Underground Installation	3,000.00	3,000.00
13.	LS	Excavation Safety	LS	1,000.00
BASE BID TOTAL				\$ 94,940.00

ALTERNATE A

ITEM NO.	APPROXIMATE QUANTITY	DESCRIPTION	ENGINEER'S ESTIMATE	
			UNIT PRICE	TOTAL PRICE
1.	4,320 CY	Roadway Excavation (F)	\$ 8.00	\$ 34,560.00
2.	2,400 Ton	Aggregate Base	10.00	24,000.00
3.	2,500 Ton	Asphalt Concrete	25.00	62,500.00
ALTERNATE "A" SUBTOTAL				\$ 121,060.00

ALTERNATE B

ITEM NO.	APPROXIMATE QUANTITY	DESCRIPTION	ENGINEER'S ESTIMATE	
			UNIT PRICE	TOTAL PRICE
1.	3,700 CY	Roadway Excavation (F)	No Engineer's Estimate	
2.	3,700 Ton	Asphalt Concrete	No Engineer's Estimate	

BASE BIDCLAUDE C. WOOD
COMPANY, INC.GRANITE
CONSTRUCTIONTEICHERT
CONSTRUCTION

<u>UNIT PRICE</u>		<u>TOTAL PRICE</u>	<u>UNIT PRICE</u>		<u>TOTAL PRICE</u>	<u>UNIT PRICE</u>		<u>TOTAL PRICE</u>
1.	\$ LS	\$ 18,000.00	\$ LS	\$ 12.649.00	\$ 20,100.00	\$ LS	\$ 20,100.00	
2.	0.10	10,084.00	0.20	20,168.00		0.15	15,126.00	
3.	0.50	6,050.00	0.45	5,445.00		0.43	5,203.00	
4.	8.50	19,550.00	7.50	17,250.00		10.70	24,610.00	
5.	8.50	2,040.00	7.50	1,800.00		10.70	2,568.00	
6.	1.55	8,370.00	1.80	9,720.00		2.10	11,340.00	
7.	2.75	3,245.00	2.50	2,950.00		3.20	3,776.00	
8.	40.00	10,600.00	20.00	5,300.00		32.00	8,480.00	
9.	550.00	3,850.00	1,500.00	10,500.00		430.00	3,010.00	
10.	220.00	4,180.00	130.00	2,470.00		165.00	3,135.00	
11.	350.00	6,300.00	220.00	3,960.00		460.00	8,280.00	
12.	6,200.00	6,200.00	6,500.00	6,500.00		6,500.00	6,500.00	
13.	200.00	200.00	1.00	1.00		100.00	100.00	
BASE BID TOTAL		\$ 98,669.00			\$ 98,713.00			\$112,228.00

ALTERNATE A

1.	\$ 5.00	\$ 21,600.00	\$ 6.50	\$ 28,080.00	\$ 7.90	\$ 34,128.00
2.	10.00	24,000.00	10.88	26,112.00	10.35	24,840.00
3.	25.50	63,750.00	25.29	63,225.00	25.30	63,250.00
ALTERNATE A SUBTOTAL		\$109,350.00			\$117,417.00	\$122,218.00

ALTERNATE B

1.	\$ 5.25	\$ 19,425.00	\$ 6.47	\$ 23,754.00	\$ 8.00	\$ 29,600.00
2.	25.25	93,425.00	23.92	88,504.00	24.70	91,390.00
ALTERNATE B SUBTOTAL		\$112,850.00		\$112,258.00		\$120,990.00
(F) denotes final pay quantitatay						
TOTAL BASE BID + ALT A		\$208,019.00		\$216,130.00		\$234,446.00
TOTAL BASE BID + ALT B		\$211,519.00		\$210,971.00		\$233,218.00